


3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED


Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: BALUNGAO
 3rd Quarter, CY 2015

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	3354919-3355095	Purchased of Vermi Culture & Vermi Bed	1,580,000.00	Municipal Wide	Balungao Progressive	Poblacion	1,580,000.00	Sept. 18, 2015	45 Days
2	3369166	Purchased of ECCD Learning Materials for 21 Day Care Centers	554,400.50	Municipal Wide	MKM Marketing	Calasiao, Pangasinan	554,400.50	Sept. 18, 2015	30 Days
3	3354556	Construction of Legislative Bldg. Phase 3 (Elec. Ceiling & Painting Works)	500,000.00	Municipal Wide	MKM Marketing	Calasiao, Pangasinan	496,000.00	Sept. 18, 2015	60 Days
4	3364551	Concreting of Farm to Market Road	2,000,000.00	Poblacion	MKM Marketing	Calasiao, Pangasinan	2,000,000.00	Sept. 18, 2015	60 Days
5	33642321	Construction of Day Care Centers Sitio Cadampayan & 4 Day Care Centers	2,400,000.00	Esmeralda, San Andres, San Aurelio I, & Mabini	MKM Marketing	Calasiao, Pangasinan	2,400,000.00	Sept. 18, 2015	120 Days
6	3365316-3443407	Boulders Protection for Riverbank & 20 Brgys.	900,000.00	Municipal Wide	MKM Marketing	Calasiao, Pangasinan	900,000.00	Sept. 18, 2015	120 Days
7	3364198	Concreting of Farm to Market Road	2,400,000.00	Municipal Wide	MKM Marketing	Calasiao, Pangasinan	2,400,000.00	Sept. 18, 2015	60 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and veracity and correctness of the date of information contained in this document


 CIPRIANO G. JACOB JR,
 Chairman


 ELISEO B. MENIADO
 Vice Chairman


 GLACE L. OSOTEO
 Member


 NONIETO L. VINO
 Member


 BOBBY N. BARRERA
 Member

